

**Anticipated City of Salem Construction Projects
(Spring 2009 thru Spring 2010)**

Project Name	Project Scope	Estimated Bid Timing
<i>Water</i>		
<i>Liberty St SE - Pringle Creek to Mission St and Leslie St SE - Liberty St to Commercial St - Water Main Replacement</i>	<i>Installation of 1,940 feet of 24-inch ductile iron pipe.</i>	<i>Winter 2010/11</i>
<i>Street Bond Avoidance - Water</i>	<i>Installation of various watermains within streets that are receiving overlays as a part of the Streets and Bridges Bond measure.</i>	<i>Spring 2010</i>
<i>High St SE, Broadway St NE, Ferry St SE to Liberty St NE - Main Construction</i>	<i>Installation of 4,325 feet of 24-inch ductile iron pipe and 1,020 feet of 12-inch ductile iron pipe.</i>	<i>Winter of 2010/11</i>
<i>Commercial St SE, Harris Ave to Browning Ave - Water Main Replacement</i>	<i>Installation of 1,396 feet of 8-inch ductile iron main.</i>	<i>Summer 2010</i>
<i>State St Package - Water Main Replacement</i>	<i>Installation of 1,900 feet of 8-inch ductile iron main.</i>	<i>Spring 2011</i>
<i>Capitol Street Bridge Water Line Improvements</i>	<i>Installation of 150 feet of 18-inch ductile iron pipe</i>	<i>Spring 2010</i>
<i>Water Main Replacement - Mimosa/Douglas Water Pump Station Abandonment</i>	<i>Installation of 2,765 feet of 8-inch ductile iron pipe in the S-2 zone and 3,475 feet of 8-inch ductile iron pipe to complete the S-3 loop.</i>	<i>Fall 2010</i>
<i>Storm</i>		
<i>Capitol Street Bridge Storm Drain Improvements</i>	<i>Installation of 200 feet of 12-inch storm sewer drain pipe.</i>	<i>Spring 2010</i>
<i>Street Bond Avoidance - Storm</i>	<i>Installation of various storm pipelines within streets that are receiving overlays as a part of the Streets and Bridges Bond measure.</i>	<i>Spring 2010</i>
<i>Court Street NE Storm Drain</i>	<i>Installation of 900 feet of 12-inch storm drain pipe.</i>	<i>Summer 2010</i>
<i>Sanitary</i>		
<i>Greenbriar Wastewater Pump Station Gravity Line Replacement</i>	<i>Installation of 3,400 feet of 12-inch and 1,400 feet of 8-inch PVC pipe.</i>	<i>Fall 2010</i>
<i>Waldo Ave SE and Wildwind R SE - Pipe Replacement</i>	<i>Installation of 2,550 feet of 8-inch PVC pipe and associated service line construction.</i>	<i>Winter 2010/11</i>
<i>Street Bond Avoidance - Sewer</i>	<i>Installation of various sewer pipelines within streets that are receiving overlays as a part of the Streets and Bridges Bond measure.</i>	<i>Spring 2010</i>

**Anticipated City of Salem Construction Projects
(Spring 2009 thru Spring 2010)**

Project Name	Project Scope	Estimated Bid Timing
<i>Fiber Optic Conduit</i>		
<i>Commercial St S Traffic Signal Conduit</i>	<i>Installation of 9,000 feet of conduit.</i>	<i>Spring 2010 (Bid w/ Commercial St Pavement R&R)</i>
<i>Transportation</i>		
<i>Commercial St (Mission St to 12th St Cutoff) Pavement R&R</i>	<i>Mill and overlay approximately 3.0 miles of asphalt pavement, ADA improvements and associated utility adjustments.</i>	<i>Spring 2010</i>
<i>Commercial St (Marion St to Ferry St) Pavement R&R</i>	<i>Mill and overlay approximately 0.4 miles of asphalt pavement, ADA improvements and associated utility adjustments.</i>	<i>Spring 2010</i>
<i>Church St (Center St to State St) Pavement R&R</i>	<i>Mill and overlay approximately 0.25 miles of asphalt pavement, ADA improvements and associated utility adjustments.</i>	<i>Spring 2010</i>
<i>Capital St Bridge at Mill Creek Replacement</i>	<i>Replace bridge and associated utilities.</i>	<i>Spring 2010 (By ODOT)</i>
<i>Strong Road Widening</i>	<i>Installation of new street from Reed Road to 1500 feet south of Reed Rd.</i>	<i>Spring 2010</i>
<i>Geran Island Bridge Rehabilitation</i>	<i>Upgrade existing bridge deck.</i>	<i>Spring 2010</i>
<i>Center St NE at 17th St and D St NE at 17th St - New Traffic Signals</i>	<i>Installation of two, new traffic signals.</i>	<i>Summer 210</i>